STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 04/ 05 I'N SAN JOAQUI N COUNTY NEAR STOCTI ON 01/ 05/ 05
CONTRACT NUMBER 10- 0H6004 FROM ROUTE 4 AND 99 SEPARATI ON TO CONTRACT CODE 'D '
LOCATI ON 10-SJ-4-19.8 EAST STOCKTON RAI LROAD CROSSI NG 42 CONTRACT | TEMS
LEFT TURN CHANNELI ZATI ON FEDERAL Al D ACST-S004-(128)E

PH- S004- (128) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 495, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 3 ENG NEERS EST 353, 000. 00 AMOUNT UNDER 77,187.15 PERCENT UNDER EST 21. 87
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 275, 812. 85 2 BAY CI TI ES PAVI NG AND 925 687-6666
GRADI NG | NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA 94524-6227
2 359, 231. 40 1 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911
00726454
3174 LUYUNG DRI VE SUI TE 3 FAX 916 852-1611
RANCHO CORDOVA CA 95742
3 382, 293. 00 3 GEORCGE REED I NC 209 334-0790
00211337
P O BOX 1630 FAX 209 334-0796

LODI CA 95241



10- 0H6004 Bl D245

10-SJ-4-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 04/ 05 01/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FARVWEST SAFETY CRASH CUSHI ONS, ROADSI DE SI GNS AND K RAI L
LODI CA
M KE BROWN ELECTRI C TRAFFI C MONI TORI NG STATI ON
COTATI CA
RI LEYS STRI PI NG STRI PI NG

UNTON CITY CA



10- 0H6004 Bl D245
10-SJ-4-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
01/ 04/ 05 01/ 05/ 05

L

Bl DDER | D NAME AND ADDRESS

I ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURB I NC
10 CAK LANE
FAI RFI ELD CA 94534

ANRAK CORPCRATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

BAYWOOD ENVI RONVENTAL SERVI CE | NC
12 SCHOOL RCAD STUDI O D
FAI RFAX CA 94930

FARVWEST SAFETY
226 N MAIN ST
LODI CA 95240

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVE
LOOM S CA 95650-9051

Rl CHARD A HEAPS
8909 FLORI N ROAD
SACRAMENTO CA 95829

RI LEYS STRI PI NG | NC
P O BOX 769
UNION CI TY CA 94587

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

ROADWAY EXCAVATI ON

WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLI ANCE PLAN

TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS

ERCSI ON CONTROL

TRAFFI C MONI TORI NG SYSTEM

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED ON NEXT PAGE

RAI'LI NG, CRASH CUSHI ONS AND ROADSI DE Sl GNS



10- 0H6004 Bl D245

10-SJ-4-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

01/ 04/ 05 01/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 FARVWEST SAFETY | NC TRAFFI C CONTROL ( PORTI ON)
226 N MAI N STREET
LODI CA 95240

FRANK MEDI NA GENERAL ENG NEERI NG FENCI NG AND METAL BEAM GUARD RAI LI NG
10096 AHART ROAD
CROVI LLE CA 95966

K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GN
6084 W HURLEY AVE
VI SALI A CA 93291

POPUCH CONCRETE M NOR CONCRETE ( PORTI ON)
11450 N PEARSON
LODI CA 95240

Rl CHARD HEAPS ELECTRI CAL TRAFFI C MONI TORI NG STATI ON
8909 FLORI N ROAD
SACRAMENTO CA 95829

SAFETY STRI PI NG SERVI CE STRI PI NG MARKI NG AND ROADSI DE SI GNS
P O BOX 1020
GOSHEN CA 93227



10- 0H6004 Bl D245

10- SJ-4-19 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 04/ 05 01/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 250 99. 00 24, 750. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 045. 00* 1, 045. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00* 2, 250. 00
4 (S) 074028 TEMPORARY FI BER ROLL M 110 16. 50 1, 815. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 300. 00 3, 300. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 530. 00* 2,530. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 500. 00* 14, 500. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,180 4.70 5, 546. 00
9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 22 181. 50 3, 993. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 2 55. 00 110. 00
11 (S) 120300 TEMPORARY PAVENMENT MARKER EA 88 7.70 677. 60
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 400. 00* 4, 400. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 220 62. 70 13, 794. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 220. 00 9, 680. 00
15 (S) 033807 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 2 6, 050. 00 12, 100. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 95 35. 20 3, 344. 00
17 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 610 3.85 2, 348. 50
STRI PE
18 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 580 1.95 1, 131. 00
19 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 33 38. 50 1, 270. 50
20 (S) 150722 REMOVE PAVEMENT MARKER EA 88 1. 65 145. 20
21 150742 REMOVE ROADSI DE S| GN EA 4 55. 00 220. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 220 1.10 242.00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 240 80. 50 19, 320. 00
25 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 400. 00* 4, 400. 00
26 198001 | MPORTED BORROW VB 220 65. 00 14, 300. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 91 3.15 286. 65
28 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 4 312. 00 1, 248. 00
29 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 21 2. 40 50. 40
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 20 6. 00 120. 00
31 390103 ASPHALT CONCRETE ( TYPE B) TONN 710 80. 00 56, 800. 00
32 393001 PAVEMENT REI NFORCI NG FABRI C MR 7 550. 00 3, 850. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 11 27. 50 302. 50
AREA)
34 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 9 121.00 1, 089. 00
35 566011 ROADSI DE SI GN - ONE POST EA 3 165. 00 495. 00



10- 0H6004 Bl D245

10- SJ-4-19 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 04/ 05 01/ 05/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 566012 ROADSI DE SI GN - TWO POST EA 2 385. 00 770. 00

37 731502 M NOR CONCRETE (M SCELLANEQUS VB 37 885. 00 32, 745. 00
CONSTRUCTI ON)

38 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 46 49. 50 2,277.00

39 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 250 1. 65 2,062. 50
( SPRAYABLE)

40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 5. 50 605. 00

41 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 12, 400. 00* 12, 400. 00
( COUNT)

42 999990 MOBI LI ZATI ON LS LUMP SUM 11, 500. 00* 11, 500. 00

TOTAL 275, 812. 85



10- 0H6004 Bl D245

10-SJ-4-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 04/ 05 01/ 05/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 15. 00 3750.0 57. 00 14250.0

2 2, 000. 00* 2000.0 1, 100. 00~ 1100. 0

3 6, 500. 00* 6500. 0 6, 300. 00* 6300.0

4 15. 00 1650. 0 9. 50 1045.0

5 1, 500. 00 1500. 0 850. 00 850.0

6 2, 530. 00* 2530.0 5, 380. 00* 5380.0

7 14, 500. 00* 14500. 0 10, 000. 00* 10000. 0

8 4.68 5522. 4 6. 00 7080. 0

9 181. 50 3993.0 35. 00 770.0
10 44. 00 88.0 45. 00 90.0
11 5.50 484.0 9. 00 792.0
12 8, 500. 00* 8500. 0 16, 000. 00* 16000. 0
13 62.70 13794.0 62. 00 13640.0
14 220. 00 9680. 0 225. 00 9900. 0
15 6, 050. 00 12100.0 6, 000. 00 12000. 0
16 40. 00 3800.0 35. 00 3325.0
17 3.85 2348.5 15. 00 9150. 0
18 1.93 1119. 4 12. 00 6960. 0
19 38. 50 1270.5 30. 00 990.0
20 1.65 145. 2 1.25 110.0
21 220. 00 880.0 55. 00 220.0
22 20. 00 4400.0 12. 50 2750.0
23 2, 000. 00* 2000.0 2, 000. 00* 2000.0
24 105. 00 25200.0 300. 00 72000. 0
25 4, 180. 00* 4180.0 7, 000. 00* 7000.0
26 105. 00 23100.0 100. 00 22000.0
27 3.15 286. 6 3.00 273.0
28 311.94 1247. 7 325. 00 1300. 0
29 2.39 50.1 3.00 63.0
30 6. 05 121.0 6. 00 120.0
31 120. 00 85200.0 80. 00 56800. 0
32 385. 00 2695.0 40. 00 280.0
33 275. 00 3025.0 470. 00 5170.0
34 209. 00 1881.0 425. 00 3825.0
35 165. 00 495.0 225.00 675.0
36 385. 00 770.0 335. 00 670.0
37 1, 500. 00 55500. 0 1, 150. 00 42550. 0
38 49. 50 2277.0 40. 00 1840.0
39 1.65 2062.5 2.50 3125.0




10- 0H6004 Bl D245

10-SJ-4-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 04/ 05 01/ 05/ 05
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
5.50 605. 0| 10. 00 1100.0
22,980. 30* 22980. 3| 27,600. 00* 27600.0
25, 000. 00* 25000. 0| 11, 200. 00* 11200.0
359, 231. 40 382, 293. 00



